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issued to M/s.

UTI INFRASTRUCTURE TECHNOLOGY AND SERVICES LTD.
MUMBAI

Address: UTI Tower, ‘Gn’ Block, Bandra Kurla Complex, Bandra (E), Mumbai - 400 051

Tel No: 022 66786205 / 6115. Fax: 022 66786005 / 6364

Name of work:

Replacement of external glass at “UTI TOWER”, ‘Gn’ Block,
Bandra Kurla Complex, Bandra (E), Mumbai 51.

Estimated Cost : Rs 8,83,000.00

Last date of submission of tender  : 03.00 p.m. on 10/03/2015

Date of opening of the Tender : 03.30 p.m. on 10/03/2015

Venue of the Tender opening : UTI Infrastructure Technology And

Services Limited,
UTI Tower, ‘Gn’ Block, Bandra Kurla,
Complex, Bandra (E), Mumbai - 400 051

Validity of Tender from the : 60 days
date of opening
Time of commencement from the  : Within 7 days from the date of

Letter of Intent (LOI) or actual
Commencement whichever is earlier.
Stipulated period of Completion : Within 30 days from the date of Commencement

Documents to be provided i) CAR Policy and Workmen Compensation
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policy during the contract Period from
approved Insurance Co within 3 days from
the date of LOI, and Fire Policy for the period of
one year from the completion of the Works

ii) Indemnity regarding Central Excise Payments
Plus Agreement within 7 days from the Date of
Letter of Intent

Earnest Money Deposit : Rs.15,000.00 (Fifteen Thousand
Only) favour of “UTI Infrastructure
Technology and Services Ltd Payable at Mumbai)

UTI Infrastructure Technology And Services Ltd.
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UTI Infrastructure Technology And Services Ltd.

Tender Notice

ok sk ok o

On behalf of our client, we hereby invite sealed tenders for the above work as per the
enclosed schedule of quantities, specification, list of materials and as per the terms and
conditions spelt out in this notice:

A. Submission of Tender :

Tenders in sealed covers superscribing “works and Client ID as mentioned on the
cover page (Page no.1) of the tender and quoting the reference number of the letter
forwarding this notice should reach the office of, UTIITSL as mentioned on the cover
page of the tender.

a) All entries in Tender document must be made in ENGLISH. It must be hand written
in INK and must NOT be typed. The rate column to be filled in both figures and
words against each item . Amount column to be filled for each item and the total

amount for each trade/part to be given.

Contractor’s Signature Seal




Client ID 01

Tender No. 1128

Page no. 4/38

NOTE : 1) The contractor / tenderer means the person / the firm / the agency who is participating in
the contract bid which shall also include their Legal Representatives, Successors, Hirers
and Assignee of the firm.

2)  Consultant means UTI Infrastructure Technology And Services Ltd. having their office at
Ground floor, UTI-Tower, Gn Block, Bandra-Kurla Complex, Bandra (E), Mumbai - 400
051. Ph. No.022-66786205/6115 Fax No. 022-66786005/6364.

3) Engineer-in-charge means, the Engineer/ advisor/ consultants/ specialized agency/ person
appointed by the UTI Infrastructure Technology And Services Ltd. who will be supervising
the work, certifying the bill and who will also be responsible for the entire project.

Only the Tender form issued by UTIITSL or downloaded from the website should be
used.

4) The tender document is available free of cost on our website i.e. www.utiitsl.com
and on Government website www.tenders.gov.in. The tenderer can also collect the
tender form from our office on payment by paying demand draft / pay order of
any Nationalised Bank/ approved scheduled Bank as mentioned. The tenderer is
requested to download the complete tender document from our website as given
above and take the printout of the complete tender document and submit the same
duly signed on all pages.

As far as possible corrections in the tender documents to be avoided. However in
case of any corrections, the same should be authenticated by the person who is
signing the Tender. Over writing on the tender document in not permitted. No
additions or alterations are to be made by the tenderer to the text or the schedule of
these tender papers. If made, they will be considered in valid. The Tender should
be forwarded in the official letterhead of the tenderer.

5. The complete Tender documents (duly signed tender conditions, specification,
priced bill of quantities etc.) should be addressed to “ The Deputy Vice President,
UTI Infrastructure Technology And Services Ltd. (UTIITSL), UTI Tower, ‘Gn’
Block, Bandra Kurla Complex, Bandra East, Mumbai 400 051 ” and reach the
office on or before date fixed and notified in the tender document.

6. The Tenders will not be received after the due date and the time fixed. However, if
the UTIITSL desires to extend the time limit, it will do so by informing on UTTISLs’
website www.utiitsl.com either before the due date and time fixed for submission
or after the due date and time.

7. In case the due date for submission / opening of the tender is declared as a public
holiday in the State, (where the tender document is to be submitted), the time limit
will be automatically changed to the next working day at the same time.
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In case, the tenderer does not wish to quote for the work, the same should be
informed to UTIITSL over letter / fax addressed to The Company Secretary on or
before the due date of submission of the Tender. The blank Tender also must be
returned to the UTIITSL. The technical specification, design and all other contents
of the tender documents are patent and the same should not be reproduced without
the prior permission of the UTIITSL. The payment made to UTIITSL towards the
cost of the tender document is not refundable.

UTHTSL will take no responsibility for delay or loss or non-receipt of tenders after
dispatch, by the tenderer.

The tenderers are advised to drop the tender in tender box kept in the office of
UTITSL as mentioned on cover page 1 or ensure that the tender reaches the office
before the due date fixed for submission of the tender. This tender box would be
opened and the tenders scheduled to be opened at 3.30 pm would be taken out
from the tender box for consideration.

The tenderers are requested to inspect the site of work and acquaint about the site
conditions and rules and regulations before quoting the rates. For this, the officials
of UTIHITSL may be contacted to make the arrangements.

The rate quoted should be inclusive of the cost of materials, labour, transportation,
Sales Tax, Excise Duty, Cess, Sales Tax on works contract, VAT but exclusive of
Service tax along with Education Cess and Secondary and Higher Education Cess
as applicable to this Works Contracts Service. The service tax along with Education
Cess and Secondary and Higher Secondary Education Cess shall be reimbursed on
production of proof of payment made to concerned authorities.

The tender should be submitted strictly as per the terms & conditions spelt out in
the tender notice. The tenderer should not make any alteration in the terms &
conditions, drawings, specifications etc. In case of any alteration the tender may be
considered as invalid/void.

Incomplete tenders are liable to be rejected.

Opening of the Tender:

1. The sealed tenders will be opened in the presence of the authorized official of the

UTITSL/ Client on the day as specified on the cover page.
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2. Intending tenderers who wish to be present at the time of opening of tenders may be
present at the office address as mentioned in page no. 3 point on Note. 2 on the day

fixed for opening of the tender.

C. Acceptance of the tender :

1. The rates quoted by the contractors should be valid as specified in the cover page.

2. UTITSL reserves the right to accept / reject summarily any / all tenders in whole or
part thereof without assigning any reason whatsoever and also does not bind itself
to accept the lowest or any other tender.

3. It will be open to UTIITSL to negotiate the terms including the rates quoted with the
lowest tenderer. The negotiated price by UTIITSL will be the contract value and
work order will be placed for the said amount.

3a. After opening of the tenders, UTIITSL would prepare the tender opening sheet,
the statement of amount quoted and hand over the same to UTI Asset Management
company Ltd., for further scrutiny of the tenders as UTI Asset Management
Company Ltd. is the client who has engaged UTIITSL as consultant and is the entity
carrying out the work and the payment authority for the aforesaid work.

3b. It will be open for UTI Asset Management Company Ltd. to review the tenders,
negotiate with the bidders as per UTI Asset Management company’s rules and
regulations. UTI Asset Management company Ltd would be the final authority to
decide on the vendor / tenderer / bidder to whom the work is to be awarded on the
basis of the negotiations carried out by them.

3c. After the finalization of the bidder by UTI Asset Management company Ltd. as
mentioned herein above the work order would be placed by UTIITSL on behalf of
UTI Asset Management Company Ltd., for carrying out the work.

3d.1It is clarified that UTIITSL shall have no say or no recommendation or any
interference in the award of work which will be completely under the jurisdiction of
UTI Asset Management Company Ltd., and completely as per the discretion of UTI
Asset Management Company Ltd.

4. The tenders for the work shall remain for acceptance for a period as specified on the

cover page or the period that may be extended by mutual agreement and the
tenderers shall not cancel / withdraw the tenders during that period.
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Each tenderer must submit an Earnest Money Deposit of as mentioned on the cover
page (page no.1) in the form of a Demand Draft only in favour of UTI Infrastructure
Technology And Services Ltd. payable at Mumbai drawn on any Nationalized
bank or approve scheduled bank (and which shall not bear any interest). The
tender document duly filed shall along with the tender duly marked with details.
No tender will be accepted with out EMD. The EMD will not carry any interest. In
case of failure on the part of the contractor for commencement of work / delay in
execution of the project, the said amount will be forfeited.

The Earnest Money will be returned to the unsuccessful tenderer after the intimation
of rejection of the tender is sent. The Earnest Money will be retained in the case of
the successful tenderer and will get converted as a part of Security Deposit for the
due performance of the contract.

Earnest Money Deposit will be forfeited, if the contractor:
Revokes the tender or increases the earlier quoted rates within the validity period.
Refuse, delay to sign and execute the contract after tender is accepted.

Does not commence the work within the time specified in the letter of intent/work
order or 7 days from the issue of such letter, whichever is later.

The tenders will be rejected if;

If the contractor does not quote any of the item/sub-item in the tender.

If the contractors make the correction in the rate while quoting and not
countersigned duly stamped at that particular item of work.

If the contractor is not empanelled with UTIITSL and does not meet the eligibility

criteria.

J If the contractor proposes any alterations to any of the conditions laid
down or proposes any other conditions of any description whatsoever.

The tender which does not fulfil any of the prescribed conditions will not be

accepted.

Canvassing in connection with the tender is strictly prohibited.

In case the performance of the Contractor is observed to be not satisfactory his
tender may not be consider.
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D. Execution of Work :

1. The work should commence within the period specified on the cover page no.1 from
the date of the receipt of work order or the date that may be indicated in the work
order. Accordingly, date of commencement of the work will be reckoned from the
day as specified in the cover page.

2. The work should be completed as specified on the cover page calculated from the
date of commencement of the work or within the time limit that may be indicated in
the work order.

3. Time allowed for execution of work, as specified in tender, shall be the essence of
the contract.

4. If the contractor commits default in commencing the work, as required by the work
order and found that the date stipulated cannot be adhered to, UTIITSL shall be
entitled without prejudice to any other rights or remedies available may terminate /
rescind the contract.

5. If the contractor fails to carry out the work within the stipulated time mentioned in
the work order, the UTIITSL will have liberty to impose penalty @ 2% of the total
contract value per week of delay subject to an overall limit of 10%, without prejudice
to other remedies available. The tenderer has to pay to UTIITSL such amount that
may fall short over the amount due to them, if any.

6. However, if UTIITSL is convinced that the delay in execution of the work is beyond
the circumstances created by the tenderer, they may award extension of the same to
the extent they feel justified based on the request of the tenderer. In such case
liquidated damages will be levied for the balance period, if any as provided as per
the condition of the tender.

7. If the tenderer fails to commence the work within the days as specified on the cover
page from the date of receipt of intimation for commencement of the work and / or
the contractor fails to show progress in execution of work and UTIITSL feels the
work cannot be completed within the stipulated time, UTIITSL will have the right to
terminate the contract by giving three days notice to the contractor, at the full
discretion of UTIITSL and the decision of UTIITSL will be final and binding. In case
of termination of the contract, the payment if any, due to the contractor will be
released only on completion of the entire project. The amount that may be spent for
completion of the balance work will be recovered from the contractor. It will be the
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full discretion of UTIITSL to carry out the balance work through any agency at any
rate as per the specification.

All the materials and workmanship shall be of the kind described in the schedule of
quantities / specifications and in accordance with relevant BIS codes and as per
directions of the Engineer-in-charge.

The contractor shall produce original vouchers/ challans etc., for verification of
actual purchases of any material and submit photocopies of same, if so, desired by
the Engineer-in-charge.

The contractor shall submit manufacturers’ test certificates for all important
materials and in case if so desired by UTIITSL will have to carry out testing of
materials brought on site at their own cost in any institute / laboratory / site of
works as desired by the Engineer-in-charge. No extra claim will be entertained for
such testing of materials.

The contractor shall not at any time do, cause or permit any nuisance on the site/ do
anything which shall cause unnecessary disturbances or inconvenience to the
occupants / visitors at site or near the site of work.

The quantities indicated in the bill of quantities are approximate and the quantities
may vary as per the site conditions / requirements. The rate quoted should be firm
for the total quantities of work executed to complete the work. The tenderer’s
workers will not be allowed to stay at the work site

The contractor his workers can use the common facilities such as drinking water,
toilet etc., provided at the premises. However, it should be ensured that the same
should be kept in hygienic condition

Water and Electricity as per the availability at site can be made use of by the
contractor. If not available the contractor has to arrange it on his own. The Actual
consumption for water and electricity charges in case used from the site shall be
paid by the Contractor.

In case of any damage to the existing structure, the contractor should rectify the
same free of cost up to the satisfaction of the Engineer-in Charge.

UTIHTSL will have the liberty to modify the design to a reasonable limit. No extra
charges will be paid for execution after such modification
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The tenderer should protect the work till its completion and handing over against
any possible damage, theft, scratches, etc.

The tenderer has to make arrangements for cleaning the work site every day and on
completion of the work from the work area at his cost.

The tenderer should provide samples of the materials for approval of UTIITSL and
the samples will be kept in the custody of the Engineer-in-charge.

Wherever possible the work has to be carried out at the factory of the contractor and
the items to be transported to the site.

The contractor should allow Engineer-in-charge or any other designated officer to
inspect the items being made at the factory / work place. The contractor should
complete fabrication and other works at factory and only assembling work and the
tinishing may be carried out at the site.

The tenderer should abide by the rules and regulations for the premises especially
on the working hours, entry to the workers to the premises, interpersonal relation
with the staff members and other agencies engaged at the site.

The tenderer should make necessary arrangement for covering of all the furniture
items/ records, if any of the client with cover / cloth during the course of work.

The tenderer should arrange a qualified technical supervisor at site during the
course of the entire work. The tenderer should not change the supervisor till
completion of the work. The supervisor should be available at site when the work is
in progress.

Any damage / loss to UTIITSL will be rectified at the cost & risk of the contractor.

The workmanship should be of high quality / standard and the decision of the
Engineer-in-charge / Consultant shall be final in the regards.

The tenderer should not apply primer / putty work / paint or any other finishing
material before inspection and certification of the wood work by the Engineer - in -
Charge.

The tenderer should not engage any person prohibited by the law for execution of
the job.

The tenderer should carry out the work strictly as per the specification and as
directed by the Engineer-in- Charge.
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All the materials proposed to be used should have the approval of UTIITSL.

The materials required for the work should be purchased only from the
manufactures directly or from the approved dealers. Confirmation for the same
may be submitted if so desired.

The tenderer should strictly follow the approved colour scheme. The colour scheme
will be intimated to the contractor within a week from the date of issue of the work
order. However UTITSL has the liberty to make any other modifications as per
requirements.

The dismantled material / debris/ waste material should be removed from the site
daily and be transported out to the place as designated by the Municipal
Corporation at his own cost.

The tenderer should make his own arrangement for storage of materials. UTIITSL
may provide some space subject to availability (uncovered) within the premises for
storage purpose. Materials only as per requirement are to be stored at site. Security
for the material such stocked /lying at site will be arranged by the contractor.

It is the responsibility of the contractor to get the confirmation certificate from the
client after virtual completion of the work.

All the electrification work shall be carried out by the licensed electrician under the
supervision of licensed electrical contractor. After completion of the work, they shall
submit the test certificate for the electrical work carried out by them.

The contractor need to clean the premises on day to day basis.

In case the work is required to be carried out on holidays, Sundays, night hours,
after& office hours necessary permission shall be obtained from the client/ UTIITSL

Payments :

No advance will be paid.

.) The billing is to be done in the name of the client as specified on cover page (page

no.1) of the tender.

1(b) The Contractor has to submit the bill strictly as per the format of the

specifications as mentioned on the bill of quantities in the tender document.
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2. All the payments shall be released to the tenderer on back to back basis once the
payment is received from the client.

3. The running account bills will be released for the completed items of work and for
the partly completed items based on the percentage of the work executed on proper
submission of the bill together with the measurements of the work carried out. The
Security Deposit, other statutory deduction and any other amounts as may be
deductible / recoverable as per the terms and conditions of contract will be
deducted from the running bills.

4. The payment towards the settlement of running bills will be treated as the advance
towards settlement of final bill.

5. 10% of the value of each running bill will be deducted as Retention Money /
Security Deposit.

6. The final bill will be released on satisfactory completion of the entire work and on
completion of all the terms and conditions / obligations spelt out and on proper
submission of the bill together with the measurements.

7. 50% of the Security Deposit will be refunded together with the final bill. The
remaining 50% will be returned to the tenderer after the completion of defect

liability period of 12months. Before releasing the security deposit, it is mandatory

that the contractor has to take the completion certificate from the respective
Client.

8. The contractor should approach the concerned client officials one month before the
completion of the ‘Defect liability Period” and obtain such certificate so that the
Security Deposit may be released. In the event that some rectification or some
repairs have to be carried out, the same should be completed and got certified from
the concern client and forwarded to us for releasing the Security Deposit.

9. Note: It is responsibility of the contractor to take the no objection certificate/ no
defects certificate from the concerned official on completion of the defect liability
period. UTIITSL/ Client would not be responsible for the certificate.

10. In case the no defect certificate/no objection certificate is not taken by the
contractor, then the Security deposit will not be released till such time UTIITSL
has a satisfactory note in successful completion of the defect liability period..

11. Income Tax, Sales Tax on Work Contract, VAT, Cess and / or any other Statutory
deductions as per the prevailing rules at the time of execution will be deducted
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from the payable amount for which certificate will be issued in favour of the
tenderer.

12. Tenderer will not be entitled to any interest on Retention Money or any Running
account bill money for the time it will remain with the UTIITSL/Client.

13. The items of works as well as the approximate quantities against these items as
given in the schedule of quantities and the same should not be considered precise
quantity of works to be carried out. The tenderer shall be paid on the basis of the
actual quantity of completed work as per the provisions of the contract and as per
the specifications.

14. DEVIATION, VARIATION, EXTRA / DEVIATED ITEMS AND PRICING :

The rates of such altered, additional or substituted works shall be determined in
accordance with the following.

a. The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work is of similar character and executed under
similar conditions as the work priced therein.

b. If the rate for any altered, additional, or substituted item of work is not specified
in the schedule of quantities, the rate for that item shall be derived from the rate
for the nearest similar item specified therein.

C. If the rate for altered, additional or substituted item of work cannot be
determined in the manner specified above, then such items of work shall be
priced on the basis of rates for labour and materials as per the market rate
prevailing at the time of execution.

d. While fixing rates of extra items 15% (Fifteen percent only) shall be allowed on
the cost of material and labour to cover all supervision, overheads, statutory
Taxes and Levies and profits except service tax.

e. Items for which the rates, as assessed by the UTIITSL are higher or lower by
more than 35% of the market rates shall be termed as Abnormally High Rated
Items (AHRI) and Abnormally Low Rated Items (ALRI) respectively. The
deviation limit for variation in quantities of AHRI & ALRI shall be 25% in
foundation and plinth, and 15% in super-structure. Quantities in excess of the
deviation limit shall be treated as extra items of work and priced accordingly as
above. The decision of the UTIITSL on categorization of items as AHRI / ALRI
shall be final and binding.
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For all extra items of work, the contractor should submit to the concerned
UTITSL Engineer the necessary particulars along with his analysis and the rate
he proposes to claim for consideration immediately or latest within a period of 4
(four) weeks from the time of cropping up of any authorized extra / deviated
item. He shall also ensure that all the authorized claims are included in the final
bill. If the contractor fails to submit his claim within the stipulated period or the
period duly extended by the UTIITSL Engineer, then the UTIITSL shall proceed
to fix the rate for the item(s) and the same shall be final and binding on the
contractor.

The Contractor shall note that Extra/Deviated items claim and/or any other
claim whatsoever if submitted after submission of his Final Bill, will not be
entertained and considered. The Contractor shall not be allowed to make any
Additions/ Alterations/ Revisions / Changes/ Modifications/ Variations in the
final bill, after the final bill is submitted by him.

The Tax invoice and the abstract of the bill should be submitted strictly as per the
approved format of UTIITSL.

The bill should be attached with all necessary measurements, sketches, joint
measurements (if any).

Escalation :

No escalation in rate shall be paid for the works carried out.

No claim on account of fluctuation of rates of material and labour will be
entertained during the course of work - (from the date of acceptance of the Tender

till issue of completion certificate).

Defect Liability Period :

Defect Liability Period as per the terms of the contract is 12 months from the date of
virtual completion of the work. The work will be considered as virtually completed
only when the tenderer completes the entire work as per the specification and joint
inspection of work by the Engineer-in-charge and tenderer.

The Security Deposit will be refunded only after the defect liability period of 12
months and rectification of the defects occurred whether pointed out in inviting or
not. It will be the duty of the contractor to inspect the site for defects and rectify the
defects within the defect liability period.
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3. During the course of Defect Liability Period the tenderer has to rectify all the defects,
if any, noticed free of charge.

4. In case the tenderer fails to attend the rectification work within 7 days of reporting
the same in writing, UTIITSL will have the liberty to carry out the said work
through some other contractor at the cost & risk of the tenderer. Such expenditure
incurred to the client will be recovered from the Security Deposit. In case any
expenditure incurred is more than the Security Deposit, the tenderer should pay the
difference that may fall short.

5. While carrying out the rectification work, the tenderer should ensure that the
surroundings should be protected against any possible damage. In case of any

damage, the same should be made good by the tenderer.

H Statutory obligations to be followed :

1. The tenderer should ensure adherence of all statutory requirements under the State
and Central Rules in force and other local bodies for smooth and timely completion
without any additional cost.

2. The tenderer shall comply with the provisions of all the rules and regulation in
respect of labours engaged at site (such as Contract Labour {Regulation & Abolition}
Act, 1970, Minimum Wages Act, Apprentice Act and all other labour laws as may be
enforced from time to time by the Government Authorities) for execution of work,
procurement of material for completion of the entire project. UTIITSL shall not be
held responsible for any penalty on failure of any of the labour regulations or on
failure of any compliance of any rule in force.

3. The tenderer shall strictly comply with the provision of Sales Tax (both State &
Central), Excise Duty, etc. All the duties / taxes with respect to the work should be
borne and paid by the tenderer himself. UTIITSL shall not be responsible for any
payment/ penalty on this account at any stage.

4. The goods are manufactured at the tenderers office / site, the tenderer has to pay
Central Excise and he has to produce Excise Invoice Copy for removal of goods from
the manufacturing site. In case the goods are manufactured or produced at the site
then Excise Invoice showing that the Central Excise has been paid should be
submitted to UTIITSL.
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The tenderer should submit a statement confirming that all duties / taxes of every
nature covered under the contract have been paid and the tenderer shall indemnify
the UTIITSL against all claims in that behalf.

The tenderer should ensure adherence of all the requirements under the State and
Central Rules in force.

The tenderers should submit an affidavit / Declaration on payment of Central
Excise as per the enclosed format.

The tenderer should also submit when required, a copy of the declaration filed with
the Central Excise for the last financial year.

The tenderers are required to take Comntractor’s All risk insurance policies (CAR
Policies) with respect to the work and Workmen insurance policy for the workmen
within 3 days from the receipt of the LOI with an approved Indian Insurance
Company in the joint name of the CLIENT and the Tenderer valid from the date of
commencement of work till the completion of the Works .The Contractor also
submit the Workmen Compensation policy .

The value of the work to be insured would be 125% of the contract value.

The CAR policies should have additional coverage under 3™ party liabilities and
maintenance period. The liabilities should be one lakh rupees per accident and the
number of accidents. The maintenance period shall be the defect liability period as
per the terms of the contract. The photocopies of the premium receipt and the
policies should be submitted to UTIITSL.

The tenderer has also to insure their workers under Workman’s compensation Act-
1923. The Contractor also submit the Fire Policy for the period of one year from the
date of the Completion of the Work , Policy value of the Final bill Value.

UTIITSL will have the right to protect its interest either by taking insurance directly
or by any action that it may deem fit on account of the tenderer and recover the
same from the tenderer incase the tenderer fail to do so.

The tenderer has also to insure their workers under Workman’s compensation Act-
1923.

UTIITSL will have the right to protect its interest either by taking insurance directly
or by any action that may deem fit on account of the tenderer and recover the same
from the tenderer incase the tenderer fail to do so.

Responsibilities of the tenderer
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The tenderer should enter into an agreement as per the articles of agreement on
stamp paper attached with this notice within 7 days of issue of acceptance of the
tender.

The tenderer shall not sublet the work without written approval from UTIITSL.

The tenderer should co-ordinate with all the other contractors for execution of the
project.

The tenderer should set out the layout at site before commencement of work and
obtain approval to the same from UTIITSL.

The contractor should arrange for sufficient light & power point required for entire
project at his cost.

The tenderer should clear the site within 7 days of virtual completion of work of all
material not paid for.

The tenderer should submit the Material Procurement schedule and bar chart of
work along with the acceptance letter.

The tenderer should take adequate precaution against fire hazard at site. The
tenderer should ensure that all fire safety measures are taken during execution and
that the work carried out is as per the fire safety norms of the local Fire office.

The tenderer should arrange scaffoldings / ladders for proper execution of work,
also to ensure safety of the workers as per the relevant provisions of the law.

The tenderer should submit samples of the material proposed to be used for the
approval of UTIITSL.

The tenderer should prepare mock-up of the items for the approval of the UTIITSL
and as per the advise of UTIITSL, the contractor has to modify the mock-up samples
till it meets with the approval of the UTIITSL. The expenditure that may be incurred
for making the mock-up samples should be included in the respective items of work.

In case the tenderer is a partnership firm, any change in the constitution of the firm
shall take place only with the prior approval of UTIITSL during the contract period.

The tenderer should submit shop drawings for all the items for the approval of
UTIITSL before execution of each item of work.

Contractor’s Signature Seal



15.

16.

17.

18.

19.

20.

21.

22.

Client ID 01

Tender No. 1128

Page no. 18/38

The tenderer should remove the rejected work / materials immediately on receipt of
instruction to do so.

The tenderer has to ensure safety of the premises and the work till handing over of
the same to UTIITSL.

The tenderer should submit the As-built drawings of the entire work together with
the Final bill.

UTIHTSL has been appointed as the Consultant for our client as mentioned
elsewhere in the contract no arbitration or legal claim will stand against UTIITSL.
The claim if any with respect to the work payment or any other matter including
release of Security Deposit etc., will be limited to the client as mentioned and not
against UTIITSL.

The Contractor should strictly follow up the rule of the building Societies for
executing the job times schedules etc.

The contractor should obtain necessary permission from the building society
executing the said work along with the security deposit amount if any which is on
refundable basis.

Determination of contract due to abandonment or reduction in scope of work:

If at any time after the acceptance of the tender, the UTIITSL/CLIENT shall for any
reasons whatsoever not require the whole or any part of the works to be carried out,
the UTIITSL shall give notice in writing to the Contractor who shall have no claim to
any payment of compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the Execution of the whole of the
works.

The Contractor shall be paid at contract rates for the full amount of work executed
and All surplus materials collected for incorporation in the work, which the
Contractor has procured will be taken back by the contractor.

SERVICE TAX

Service Tax along with Education Cess and Secondary and Higher Education
Cess as applicable to Works Contract Service in terms of Section 66B and Section 67
of Finance Act, 1994 read with Rule 2A of Service Tax (Determination of Value)
Rules, 2006 shall be chargeable on the contract. The quantum of service tax
chargeable by service provider shall be determined in terms of Section 68(2) of
Finance Act, 1994 read with Rule 2(1)(d)(i)(F)© of Service Tax rules, 1004 and
Notification No. 30/2012-ST dated 20™ June, 2012 (as amended). Service Tax
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Registration Certificate of service provider to be enclosed along with tender
application.

e The quantum of service tax as admissible will be payable on receipt of a demand
raised by the service provider on actual service tax paid basis.

e The special conditions annexed with this notice has to be strictly followed.

¢ This notice shall form part of the contract.

UTI Infrastructure Technology And Services Ltd.

Summary

Time of Completion

30 days from the date of commencement of work

Date of Commencement
of work

Within 7 days of LOI or actual date of
commencement which ever is earlier.

Liquidated damages 2 % of the total contract value per week subject to
the maximum of 10 % of the contract value

Validity of the offer 60 days from the date of opening the tender.

Security Deposit | 10 % of total value of work done, out of which

(Retention money)

50% will be released at the time of settlement of
final bill.

Sales Tax, Excise duty,
Royalty, Octroi, Work
contract tax or any other
statutory levies / Taxes /
Cess.

To be entirely borne by the Contractor. The
Sales Tax, Excise Duty, Octroi, Works Contract
Tax and any other statutory levies / taxes / cess
as applicable. Service Tax shall be reimbursed
on production of receipt as proof of payment.

Insurance policy
Within 3 days of LOI

1. CAR policy with value of 125% of the contract
value in the joint name of client and the
tenderer up to the completion of the works.

2. Third Party Insurance - Rs.1 Lac per accident.

3. Workmen Compensation policy

4. Fire Policy for the Period of one Year from the
Completion of the work for the value of the
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Final bill Value.

8. | Defects Liability Period

12 (Twelve) months from the date of virtual
completion / handing over of site to the client

9. | Terms of Payment 1. No advance

2. All the payments (running bills and final bill)
shall be released to the tenderer on back to
back basis once the payment is received from
the client.

3. Final Bill settlement within 45 days from the
date of proper submission and verification of
measurements and handing over of site to
client whichever is later

Deductions Income Tax at source as per Income Tax Rules
10. and as per Income Tax directives.

Sales Tax / Works Contract Tax/ Commercial
Tax as applicable in the state.

Cess applicable as per the local rules
Any other Levy/Cess/Tax to be deducted at
source by law.

11. | Extra / Additional work

15% of the cost of material and labour towards
overheads and profit

I/ We hereby agree and accept the above terms and conditions.

(Seal) Signature of the Tenderer
For (Name and address of the Contractor) For (Name of the Contractor and
Designation)
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Annexure-I
(On Rs.100/- non-judicial stamp paper by the successful bidder)
From. : Contractor

To : UTI Infrastructure Technology And Services Limited,
UTIITSL Tower, Plot No. 3, Sector 11, CBD Belapur, Navi Mumbai -
400 614

Dear Sirs,

We refer to the tender dated for , hereby confirm
that we have complied with all formalities in the performance of our Contract for
the supply of goods and services under all statutes governing the same, Central,
State or Local. We further confirm that we have paid all taxes and duties
including sales tax and excise duty in respect of the goods and services supplied
to you and undertake to be responsible for the same.

We agree to indemnify and keep you indemnified against any claim or demand
and all loss, costs, charges and expenses incurred or suffered by you as a result of
any claim being made by any person in respect of our obligation under the said
tender for payment of taxes, duties or otherwise.

Yours truly,

Date:
SIGNATURE OF CONTRACTOR
WITH RUBBER STAMP
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Annexure -1I
(On Rs.100/- non-judicial stamp paper by the successful bidder)

From: Contractor

To : UTI Infrastructure Technology And Services Limited,
UTIITSL Tower, Plot No. 3, Sector 11, CBD Belapur, Navi Mumbai -
400 614

Dear Sirs,

We refer to the tender dated for We

advise that, we are covered under the exemption limit prescribed by the Central
Excise Act 1944 and no Excise is payable by us on the goods and services
supplied to you. We further confirm that we have complied with all the
formalities in the performance of our contract for the supply of goods and
services and under all statutes governing the same, Central, State or Local.

We undertake that if any taxes and duties including sales tax and Excise duty in
respect of goods and services supplied to you by us is payable, the responsibility
of paying the same shall be ours.

We agree to indemnify and keep you Indemnified against any claim or
demand and all loss, cost, charges and expenses incurred and suffered by you
as a result of any claim being made by any person in respect of our obligation
under the said tender for payment of taxes, duties or otherwise.

Yours truly,

Date:
SIGNATURE OF TENDERER
WITH RUBBER STAMP
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ARTICLES OF AGREEMENT
(On Rs.100/- non-judicial stamp paper by the successful bidder)

ARTICLES OF AGREEMENT made at Mumbai this between
UTI Infrastructure Technology And Services Limited, having its Registered Office at
UTI ITSL Tower, Plot No. 3, Sector 11, CBD Belapur, Navi Mumbai - 400 614
(hereinafter called the ‘Consultant’ of the one part) and
, (hereinafter called the ‘Contractor’ of the

other part).
WHEREAS the consultant on behalf of client is
desirous of carrying , hereinafter

called ‘The Work’, and has prepared drawings/specifications the Schedule of
Quantities, which have been seen and understood by the contractor..

AND WHEREAS the contractor has agreed to execute upon and subject to the
conditions and instructions set forth herein (hereinafter referred to as the ‘the said
conditions”) the works shown upon the said drawings and/or described in the said
specifications and included in the said Abstract Schedule of Quantities at the item rates
therein  set  forth  amounting to  the  contract sum  of  Rs.
only)

hereinafter referred to as ‘the said contract amount’.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at
the times and in the manner set forth in the said conditions, the Contractor shall
upon and subject to the said conditions execute and complete the works shown
upon the said Drawings or described in the Specifications and/or the priced
Schedule of Quantities.

2. , the Client
shall pay the Contractor the said contract amount or such other sum as shall
become payable at the times and in the manner hereinafter specified in the said
conditions either directly or through the consultants.
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The said conditions and appendices thereto shall be read
and construed as forming part of this Agreement, and the parties hereto shall
respectively abide by and submit themselves to the conditions and perform the
agreement on their part respectively in such conditions contained.

The contractor shall complete the work within the time
period stipulated in the work order. Time is the essence of contract.

Work completion certificate to be taken by contractor from
the client.

All disputes arising out of or in any way connected with this
Agreement shall be deemed to have arisen in Mumbai and only the Courts in

Mumbeai, shall have jurisdiction to determine the same.

This Contract comprises :

i) Tender documents serial pages to dated

ii) Subsequent correspondence and written instructions from time to time on
the work

iii) ~ Work order no. dated

iv)  Specifications and Drawings

Only NIL alterations have been made in these documents and as evidence that
these alterations were made before the execution of Contract Agreement, they
have been initialed by the Contractor and The Company Secretary / official
otherwise designated by UTI Infrastructure Technology And Services Limited,
the said officer is hereby authorised to sign and initial the documents on behalf
of the UTI Infrastructure Technology And Services Limited, the document
forming part of this contract.

IN WITNESS WHEREOF THE official seal of the UTI Infrastructure Technology
And Services Limited, was thereto affixed on its behalf by the Company
Secretary / official otherwise designated by UTI Infrastructure Technology And
Services Limited and the Contractor/s has / have signed this Agreement on the
dates respectively mentioned against their signatures in the presence of the
following witnesses.

Signed by the Contractor

Signature with

Rubber Stamp
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In the presence of

Signature

Name

Address

Date

For and on behalf of
UTI Infrastructure Technology And Services Ltd.

Signed by

Name

Address

Date

In the Presence of

Signature

Name

Address

Date
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UTI Infrastructure Technology And Services Ltd.

10.

Special conditions of the contract

The wood to be used should have similar / uniform color, grains and should be
totally free from white portions, decay, knots etc.

All the edges of the plywood should be teak wood beadings. The beading to be
fixed with adhesive / screw/ nails.

The measurements indicated in the drawings are approximate and may vary as per
the site conditions. UTITSL’s interpretation of the design and the specifications
mentioned in the entire document shall be final and without appeal. In case of
Errors or inconsistency, if any discovered in the drawing and specifications,
UTIITSL's interpretation shall be final and without appeal.

The contractor shall submit the Material Procurement Schedule &Bar Chart along
with the acceptance of LOI and the progress chart during the course of work.

For the design and other details mentioned in the entire document UTIITSL alone
has the patent right.

The contractor shall take the prior approval from UTIITSL for subletting the job even
if the same is to a specialised agency.

In case UTIITSL rejects a particular work the tenderer shall remove the same within
two days and no payment shall be made for such work.

The Contractor has to take all safety measures with regard to the workmen
employed as per relevant laws and good engineering practices at site and safety
measures against the fire hazard.

The contractor has to make necessary arrangement for internal lighting at the site.

The contractor has to carry out the job strictly as per specification spelt out in the bill
of quantities, the drawings, instructions that may be issued by the Engineer-in-
charge and the specification of the Bureau of Indian Standards, National Building
Code etc.
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In case of any discrepancy between the specifications and the drawings, the details
mentioned in the specifications / Bill of quantities may be taken as final.

. The electrical installation works to be carried out by engaging licensed electrical

contractor. The successful tenderer shall submit the photocopy of Electrical
Contractor’s license at the time of execution of work. The copy of license of Electrical
Supervisor and electricians also are to be submitted.

The contractor shall submit the single line drawing of electrical installations/ wiring
of completed work along with the final bill.

The contractor shall submit the Test Certificate of the Electrical installations carried
out by him as per requirement of local Electrical supply Authority, Indian Electricity
Rules, and Indian Electricity Act.

The work shall be carried out on holidays and Sundays, after and before office hours
with the due permission of the UTIITSL/ Client and during office hours on working
days. There shall not be any problem, disturbance in office/ other areas/ floors as
the work is to be executed in working office.

The successful tenderer shall depute one electrician and one helper during office
hours to avoid any electrical breakdown in electrical installation.

.The tenderer is strictly advised to adhere to all the safety norms and precautions as
stipulated in the BIS / NBC standards. The tenderer should follow all the relevant
direction on safety and the directions related to safety as given in the tender. Please
note that no work is to be carried out without following safety norms. Any

instructions from any one against these norms are not to be followed and reported
to the client / UTI ITSL in writing. UTI ITSL office will not be responsible for any
work or any consequences or any damages arising out of action taken by the
contractor which is in violation of this clause.

The tenderer has to maintain a book for instructions from the Engineer-in-charge.
The work need to be carried out strictly as per the society rules and regulation.

The contractor needs to take necessary permission from society including the
security deposit on refundable basis if required

21 Additionally,
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. The L2 will be asked to confirm if he can do the work at the lowest rates
quoted by L1.
. If the L2 gives a letter confirming that he is ready to carry out the work at

the lowest rate (L1), then it can considered to award the work to him also.
The condition of this award of work to L2 on the rates of L1 will be as

under:

1. When L1 denies in writing that he does not have capacity to do the

work.

2. When it is observed by UTI Infrastructure Technology And

Services Ltd. that L1 has not completed sites in time.
When defects are found in the work of L1.

@

4. When L1 does not take up the work as assigned with the stipulated

time period as mentioned in the work order.

15. The contractors who have been restrained to bid due to bad or faulty workmanship
or due to delay in carrying out the projects at scheduled time / period after bidding

as per our letters reference and date as under :

a. UTIITSL/ 590 /Empanelment/2014-15 dated 15-04-2014
b. UTIITSL/ 593  /Empanelment/2014-15 dated 15-04-2014
c. UTIITSL/ 595 /Empanelment/2014-15 dated 15-04-2014
d. UTHTSL/ 2638 /Empanelment/2014-15 dated 09-06-2014

shall not be entitled to bid. Even if such agencies download tender for and

participate, their bids will be considered invalid.
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UTI Infrastructure Technology And Services Ltd.

PREAMBLE TO THE BILL OF QUANTITIES

The work proposed to be carried out at the proposed Office premises as mentioned on
cover page, the premises is proposed to be provided with Furnishing, civil, Electrical
and LAN cabling works. The quality of work proposed should have the best
workmanship. The contractor should ensure that only the first quality materials

mentioned in the list of material is purchased for the project.

1. The work should be carried out in such a way that the structure is not disturbed.

2. Any difference / discrepancies in the specification should be clarified with the
Engineer in charge before submitting the tender. The Engineer in charge will have
the liberty to modify the specification to a reasonable limit to suit the basic concept
during the course of work; the tenderer should carry out such work with out any

extra cost.

3. In case of any major modification such items will be considered as an extra items.
Payment for such items will be paid based on the Engineering rate / Market rate
analysis. 15% of the total cost of material and labour will be considered as

tenderers profit.

4. The contractor should co-ordinate with the other contractors employed at the site for

smooth flow of work.
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LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE

1. Laminated Glass.

13.52mm  thick laminated glass
comprising of 6mm thick imported (blue )
reflective one way toughen glass on the
external surface + 1.52 mm thick
imported (PVB) blue laminated film
6mm thick clear toughened glass (on the
inner side)

2. Double sided tape

Norton double sided tapes

3. External Glass Technical | 6 mm Thick Imported Heat Strengthened
soecification One way Blue Reflective Glass or

equaling to matching with the existing
external glass fixed at UTI Tower , BKC ,
Mumbai — 400 051

4. Sealant DC-995 Dow corning structural sealant

5. Weather sealant DC-789 Black

6. Cleaning solvent White spirit (isopropanol)

7. Glazing cloth High quality white soft muslin cloths
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UTI Infrastructure Technology And Services Ltd.

SUMMARY

Note: Rates should be inclusive of all the taxes i.e. Sales Tax, Excise Duty,
Royalty, Octroi, Works Contract Tax, or any other statutory liabilities, taxes,

VAT, duties i.e. the rate should be all inclusive, but exclusive of Service Tax

The rates should inclusive of installation and commissioning of the work and
free delivery of the material at the site

In Rupees

PART

DESCRIPTION

AMOUNT IN FIGURES

Replacement of external glass

GRAND TOTAL

Rs

Contractor’s Signature

Seal




Client ID 01

Tender No. 1128

Page no. 32/38

UTI Infrastructure Technology And Services Ltd.

BILL FOR QUANTITIES :

Note :

1. Rate to be quoted by the tenderer in the items rate tender in figures and words shall be
accurately filled in, so that there is no discrepancy In the rates written in figure and in words.
However, if a discrepancy is found, the rate which corresponds with the amount worked out by
the contractor shall be taken as correct.

2. If the amount of an item is not worked out by the tenderer, or it does not correspond with the
rate written either figures or in words, then the rate quoted by the tenderer in words shall be

taken as correct.

3. Where the rate quoted by the tenderer in figures and in words tally but the amount is not
worked out correctly, the rate quoted by the contractor will be taken as correct, not the amount.
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(In

Sr

No

Description

Unit

Qty

Rate

Amount

1

REPLACEMENT OF THE CURTAIN WALL
GLASS FOM GROUND FLOOR TO 7 TH
FLOOR :

The work need be carried from the Ground floor to
top floor. The gondola will be available at UTI Tower
, BKC, Mumbai. The contractor has to co- ordinated
with the Regular cleaning contractor to operate the
Gondola.

Taking all the safety precautions, cutting the sealant
in between glass and aluminum groove carefully
with the help of a knife and removing the defective
Glass panel from the existing frames. Cleaning the
aluminum sections with the help of solvent (Mek /
Toluexe / Xyzlene) the sealent residue , dust and
other required elements. This item includes unwanted
glass or any material carting away from the site the
placed approved by the local municipal authority.

Providing and fixing 6 mm Thick Heat Strengthened
one way Blue Reflective Glass of Main Curtain Wall
and the glass panel Sample to be submit to
UTIITSLY/ client for the approval.

This item includes Deglazing of the existing broken
glasses, cleaning the Surface , fixing Double sided
Tape with 995 adhesive sealant , Later, fixing the
glass into the existing Aluminum framework with
imported norton double sided tapes and after aligning
the glass into perfect square, Mask all the sides of the
glass and aluminum frames. Seal the cavity with DC
— 995 Dow corning structural sealant then, tool the
sealant for and allthe joint to be leak proof Joints and
perfect finish.

The contractor has to test the leakage by applying
water from the Top and the water testing to be done
Jointly with UTIITSL Engineer — In charge.
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The specified 6 mm thick Heat Strengthen One way
Blue Reflective Non Toughened Glass Panel or
approved colour and Shade , Double sided Tape and
DC-995 / 789 Black Sealant. Samples have to be
submitted to UTIITSL / Client for approval .

This item includes supplying and applying suitable
glass film if the glass or not matching with the
existing Glass panels.

Note : Contractor need to submit the sample glass
panels as per the above specification for the
client/UTI ITSL approval .

Approximate Quantity

Sqmt

91.00

Mode of measurements : Area in length and height form the front elevation to the nearest cm.
Units in Sq. Mtrs.

Rate in WOrds RUPEES: ceueieenieineiiieresnrisretssaiesetssatossssssssssssssssssssssssssssnsosnssssse

2

REPLACEMENT OF THE 6 MM THICK
CURTAIN _GLASS ON THE OPEN ABLE
WINDOW FROM THE GROUND FLOOR TO 7
TH FLOOR:

The work need be carried from the Ground floor to
top floor. The gondola will be available at UTI Tower
, BKC, Mumbai. The contractor has to co- ordinated
with the Regular cleaning contractor to operate the
Gondola.

Taking all the safety precautions, cutting the sealant
in between glass and aluminum groove carefully
with the help of a knife and removing the defective
Glass panel from the existing window and removing
the window , Cleaning the aluminum sections with
the help of solvent (Mek / Toluexe / Xyzlene) the
sealent residue , dust and other required elements.
This item includes unwanted glass or any material
carting away from the site the placed approved by the
local municipal authority.
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The Glass to be replaced on the open able window
, This item Includes Replacing the Hardware such
as Hinges as per the Existing Model and Design.
The window to be fixed in proper Plumb and
aligned all as per the direction of the Engineer In-
Charge

This item includes Deglazing of the existing broken
glasses, cleaning the Surface , fixing Double sided
Tape with 995 adhesive sealant , Fixing the glass .
Later, fixing the glass into the existing Aluminum
framework with imported norton double sided tapes
and after aligning the glass into perfect square, Mask
all the sides of the glass and aluminum frames. Seal
the cavity with DC — 995 Dow corning structural
sealant then, tool the sealant for and all the joint to be
leak proof Joints and perfect finish.

The contractor has to test the leakage by applying
water from the Top and the water testing to be done
Jointly with UTIITSL Engineer — In charge.

The specified 6 mm thick Heat Strengthen One way
Blue Reflective Non Toughened Glass Panel or
approved colour and Shade , Double sided Tape and
DC-995 / 789 Black Sealant. Samples have to be
submitted for approval .

This item includes supplying and applying suitable
glass film if the glass or not matching with the
existing Glass panels.

Note : Contractor need to make the sample glass
panels as per the above specification for the
client/UTI ITSL approval

Approximate Quantity Sqmt | 2.50

Mode of measurements : Area in length and height form the front elevation to the nearest cm.
Units in Sq. Mtrs.
Rate in Words RUPEES: teuveiuiiniiieiiuiiiiieiiiiieiiaiiteietiniseesstsntsssssssosssssssnsonssnses

3 | Walker silicon based sealant: | | | |
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The work need be carried from the Ground floor to
top floor. The gondola will be available at UTI Tower
, BKC, Mumbai. The contractor has to co- ordinated
with the Regular cleaning contractor to operate the
Gondola.

Supply and filling the gap between aluminum section
and wall / With aluminum section wherever required
at the site for filling the silicon on the external glass
panels by using the skilled spider Man for filling the
silicon and with the help of walker wilicone base
sealant (Elasto silicon sealant — neutral grade)
cleaning the aluminum surface, removing masking
tape etc. checking the surface by showering pressure
water from outside complete). The silicon to be
removed from the existing aluminum section and the
silicon to be filled as per the site condition up to the
required depth, and width all as per the instruction of
the Engineer —IN charg .

Approximate Quantity RMT | 150.00

Mode of measurements : Area in length and height form the front elevation.
Units in Running Mtrs

(RUPCES. . oottt et e e e eeeneeas only per rmt)

Total

RUP S .o e
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Confirmation of Acceptance of Tender terms and conditions

(To be signed by the bidder and enclosed along with their offer in a separate envelope)

We have studied the terms and conditions of Tender Enquiry including General and Special
terms and conditions, the specifications, lay-out drawings, Schedule of Quantities, Commercial
terms and conditions, Approved Makes, etc.

We are accepting all terms and conditions of the Tender without any deviation.
Offer with any deviations from the Tender Enquiry are likely to be rejected.

We also understand that the order / s will be placed in the name of principals only and not in the
name of their dealer/s. Our quotation is based on the above.

Date :

SIGNATURE OF TENDERER
WITH RUBBER STAMP
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DECLARATION

I / We hereby declare that I / We have read and understood the Terms and
Conditions of the contract, Specifications, Drawings, Schedule of Quantities etc. and
hereby agree to abide by them. In token thereof, I / We have signed below and at the
end of the Schedule of Quantities, failing which the tender is liable to be rejected.

I/ We understand that our Tender will not be considered if the rates for items are
not written both in FIGURES and WORDS.

I / We hereby confirm that only the relevant entries asked for, have been made
within the Tender documents issued to us. I / We also confirm that in the event of
any entry in this Tender document other than the relevant entry or condition shall
make this Tender invalid.

I / We hereby confirm that the rates are inclusive of all the taxes i.e. Sales Tax,
Excise Duty, Royalty, Octroi, Works Contract Tax, Service Tax or any other

statutory liabilities, taxes, VAT, duties i.e. the rate should be all inclusive.

I/ We hereby confirm that the rates are inclusive of installation and commissioning
of the work and free delivery of the material at the site.

Date :

SIGNATURE OF TENDERER
WITH RUBBER STAMP

Contractor’s Signature Seal
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